STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION B1D245

PAGE 1
BID OPENING DATE 05/22/01 IN MENDOCINO COUNTY NEAR HOPLAND 05/24/01
CONTRACT NUMBER 01-301704 FROM 0.2 KM SOUTH OF PIETA CREEK CONTRACT CODE "A *
LOCATION 01-MEN-101-5.7/9.2 BRIDGE TO RUSSIAN RIVER BRIDGE 131 CONTRACT ITEMS
CONSTRUCT 4 LANE EXPRESSWAY FEDERAL AID ACNH-P101-(969)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 10.0%

PROPOSALS 1SSUED 29 FUND TOTAL  HE14 15,479,000 TOTAL NUMBER OF WORKING DAYS 300
NUMBER OF BIDDERS 3 ENGINEERS EST 13,776,539.00 AMOUNT OVER 2,109,936.00 PERCENT OVER EST 15.32
PROGRAM ELEMENTS 1P
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 15,886,475.00 3 PARNUM PAVING INC 707 467-4100
00264839
1324 SOUTH STATE STREET FAX 707 467-4143
UKIAH CA 95482
2 15,999,702.60 1 GHILOTTI CONSTRUCTION COMPANY 707 585-1221
INC 00644515
246 GHILOTTI AVENUE FAX 707 585-1601
SANTA ROSA CA 95407
3 17,123,087.00 2 NORDIC INDUSTRIES INC 530 742-7124
00592271
1437 FURNEAUX ROAD FAX 530 742-5545

MARYSVILLE CA 95901



01-301704 BI1D245

01-MEN-101 PAGE 2
05/22/01 05/24/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03 APPLY A LINE STRIPING AND PAVEMENT MARKERS

REDDING CA

ATLAS TREE CLEARING AND GRUBING (PARTIAL)

SANTA ROSA CA

AVAR CONSTRUCTION PRESTRESSING

CAMPBELL CA

CENTRAL FENCE FENCING

SACRAMENTO CA

COLEMAN STEEL REBAR

WINDSOR CA

ENTERRA REMEDIATION ROADSIDE SIGNS AND DELINEATORS

WILLITS CA

J AND M LAND RESTORATION EROSION CONTROL (PARTIAL)

BAKERSFIELD CA

JENSEN DRILLING HORIZONTAL DRAINS

EUGENE OR

KIEWITT PACIFIC CAST IN DRILLED HOLE AND STEEL CASING

CONCORD CA

MENDOCINO CONSTRUCTION SERVICE AGGREGATE BASE, ROCK SLOPE PROTECTION AND FABRIC (PARTIAL)

WILLITS CA

MORISOLI CONSTRUCTION TEMPORARY FLAHING BEACON AND TRAFFIC MONITORING STATION

LIVERMORE CA
CONTINUED ON NEXT PAGE



01-301704 B1D245

01-MEN-101 PAGE 3
05/22/01 05/24/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 PENHALL COMPANY BRIDGE REMOVAL
SAN LEANDRO CA
STATEWIDE SAFETY AND SIGNS CONSTRUCTION AREA SIGNS, CRASH CUSHIONS AND CHANNELIZERS
SAN JOSE CA
T C N CONSTRUCTION METAL BEAM GUARD RAIL

BYRON CA



01-301704 B1D245
01-MEN-101 PAGE 4
05/22/01 05/24/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 APEX FENCE SIGNS
ANDERSON CA
APPLY A LINE INC STRIPING
REDDING CA
AZTECA CONSTRUCTION EDGE DRAIN

RANCHO CORDOVA CA
CENTRAL FENCE

SACRAMENTO CA

J AND M LAND RESTORATION
BAKERSFIELD CA

L D GIACOMINI

UKIAH CA

M C M CONSTRUCTION INC
6413 32ND STREET

NORTH HIGHLANDS CA 95660
MORISOLI CONSTRUCTION
LIVERMORE CA

R AND S TRUCKING

FULTON CA

WINDSOR FUEL

WINDSOR CA

ITEMS 30 AND 110 THRU 112
EROSION CONTROL
CLEARING (PARTIAL)

STRUCTURES

ITEMS 13, 129 AND 130

HAUL ING

PRIME OIL AND TACK (PARTIAL)



01-301704 B1D245
01-MEN-101 PAGE 5
05/22/01 05/24/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 APEX FENCE GUARD RAIL AND SIGNS

19896 ALEXANDER AVE
ANDERSON CA 96007
AZTECA CONSTRUCTION INC
3871 SECURITY PARK DRIVE
RANCHO CORDOVA CA 95742
BENCO BRIDGES

9888 KENT STREET

ELK GROVE CA 95624

CAL INC

2040 PEABODY RD
VACAVILLE CA 95687
CENTRAL STRIPING SERVICE
3489 LUYUNG DRIVE

RANCHO CORDOVA CA 95742
J AND M LAND RESTORATION
1640 JAMES RD
BAKERSFIELD CA 93308
JENSEN DRILLING COMPANY
1775 HENDERSON AVE
EUGENE OR 97403

PARNUM PAVING

1324 SOUTH STATE STREET
UKIAH CA 95482

EDGE DRAINS

BRIDGE

ASBESTOS SOILS MONITORING

TRAFFIC STRIPING

SEEDING

HORIZONTAL DRAINS

ASPHALT PAVING



01-301704 B1D245

01-MEN-101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/22/01 05/24/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 020495 ASBESTOS SOILS PLAN AND MONITORING LS LUMP SUM 100,000.00* 100,000.00
2 070010 PROGRESS SCHEDULE (CRITICAL PATH) LS LUMP SUM 6,000.00* 6,000.00
3 070018 TIME-RELATED OVERHEAD WDAY 300 1,200.00 360,000.00
4 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 5,000.00* 5,000.00
PREVENTION PLAN
5 074020 WATER POLLUTION CONTROL LS LUMP SUM 100,000.00* 100,000.00
6 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 8,600.00* 8,600.00
7 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 215,000.00* 215,000.00
8 120120 TYPE 111 BARRICADE EA 6 140.00 840.00
9 120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 16,500 .75 12,375.00
10 120165 CHANNELIZER (SURFACE MOUNTED) EA 250 25.00 6,250.00
11 120300 TEMPORARY PAVEMENT MARKER EA 1,500 4.85 7,275.00
12 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 2 25,000.00 50,000.00
13 (S) 020496 TEMPORARY FLASHING BEACON EA 2 5,200.00 10,400.00
(SOLAR POWERED)
14 129000 TEMPORARY RAILING (TYPE K) M 3,560 60.00 213,600.00
15 129100 TEMPORARY CRASH CUSHION MODULE EA 130 200.00 26,000.00
16 129150 TEMPORARY TRAFFIC SCREEN M 3,560 15.00 53,400.00
17 150206 ABANDON CULVERT EA 29 400.00 11,600.00
18 020497 ABANDON RISER EA 1 100.00 100.00
19 150305 OBLITERATE SURFACING M2 5,890 3.00 17,670.00
20 150605 REMOVE FENCE M 5,900 8.20 48,380.00
21 150662 REMOVE METAL BEAM GUARD RAILING M 130 16.00 2,080.00
22 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 4,000 4.00 16,000.00
23 150805 REMOVE CULVERT EA 19 3,000.00 57,000.00
24 150820 REMOVE INLET EA 14 400.00 5,600.00
25 150821 REMOVE HEADWALL EA 27 450.00 12,150.00
26 151281 SALVAGE ROADSIDE SIGN EA 13 50.00 650.00
27 152255 RESET MAILBOX EA 2 200.00 400.00
28 152316 RESET ROADSIDE SIGN (ONE POST) EA 3 75.00 225.00
29 152317 RESET ROADSIDE SIGN (TWO POST) EA 7 100.00 700.00
30 152381 RELOCATE GATE EA 2 800.00 1,600.00
31 020498 RELOCATE CATTLE GUARD EA 1 2,500.00 2,500.00
32 152386 RELOCATE ROADSIDE SIGN-ONE POST EA 7 75.00 525.00
33 152387 RELOCATE ROADSIDE SIGN-TWO POST EA 2 200.00 400.00
34 153210 REMOVE CONCRETE EA 8 800.00 6,400.00
35 157550 BRIDGE REMOVAL LS LUMP SUM 47,000.00* 47,000.00
36 158210 RESET TEMPORARY RAILING (TYPE K) M 1,960 4.50 8,820.00



01-301704 B1D245

01-MEN-101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/22/01 05/24/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
37 160101 CLEARING AND GRUBBING LS LUMP SUM 81,000.00* 81,000.00
38 190101 ROADWAY EXCAVAT ION M3 316,000 7.90 2,496,400.00
39 (F) 192003 STRUCTURE EXCAVATION (BRIDGE) M3 660 20.00 13,200.00
40 (F) 193003 STRUCTURE BACKFILL (BRIDGE) M3 290 120.00 34,800.00
a1 020499 SLURRY CEMENT BACKFILL M3 200 140.00 28,000.00
42 193114 SAND BACKFILL M3 180 250.00 45,000.00
43 (S) 203003 STRAW (EROSION CONTROL) TONN 52 280.00 14,560.00
44 (S) 203014 FIBER (EROSION CONTROL) TONN 13 700.00 9,100.00
45 (S) 203024 COMPOST (EROSION CONTROL) TONN 39 600.00 23,400.00
46 (S) 203045 PURE LIVE SEED (EROSION CONTROL) KG 1,250 50.00 62,500.00
47 (S) 203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 2,280 .50 1,140.00
48 (S) 203061 STABILIZING EMULSION (EROSION CONTROL) KG 2,600 2.10 5,460.00
49 220101 FINISHING ROADWAY LS LUMP SUM 5,000.00* 5,000.00
50 250201 CLASS 2 AGGREGATE SUBBASE M3 47,800 23.50 1,123,300.00
51 260201 CLASS 2 AGGREGATE BASE M3 32,600 34.80 1,134,480.00
52 290201 ASPHALT TREATED PERMEABLE BASE M3 7,920 98.00 776,160.00
53 390106 ASPHALT CONCRETE (OPEN GRADED) TONN 6,820 64.00 436,480.00
54 390160 ASPHALT CONCRETE (TYPE B) TONN 59,400 48.05 2,854,170.00
55 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 3,150 10.00 31,500.00
AREA)
56 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 2,820 2.40 6,768.00
57 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 40 2.40 96.00
58 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 3,040 2.40 7,296.00
59 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 8 3.00 24.00
60 394050 RUMBLE STRIP STA 110 18.00 1,980.00
61 020500 RUMBLE STRIP (GROUND-IN) STA 100 60.00 6,000.00
62 395601 LIQUID ASPHALT, MC-250 (PRIME COAT) TONN 96 640.00 61,440.00
63 (S) 490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 755 780.00 588,900.00
PILING
64 (S) 048428 610 MM PERMANENT STEEL CASING M 800 200.00 160,000.00
65 (S) 500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS LUMP SUM 31,000.00* 31,000.00
66 (F) 510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 140 400.00 56,000.00
67 (F) 510053 STRUCTURAL CONCRETE, BRIDGE M3 780 500.00 390,000.00
68 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB M3 45 300.00 13,500.00
(TYPE EQ)
69 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 78 1,172.00 91,416.00
70 510510 MINOR CONCRETE (INVERT PAVING) M3 6 550.00 3,300.00
71 510526 MINOR CONCRETE (BACKFILL) M3 3 230.00 690.00



01-301704 B1D245

01-MEN-101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/22/01 05/24/01

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

72 (S) 519142 JOINT SEAL (MR 40 MM) M 54 153.00 8,262.00

73 (SF)520102 BAR REINFORCING STEEL (BRIDGE) KG 111,500 1.35 150,525.00

74 566011 ROADSIDE SIGN - ONE POST EA 7 275.00 1,925.00

75 566012 ROADSIDE SIGN - TWO POST EA 2 300.00 600.00

76 620902 200 MM ALTERNATIVE PIPE CULVERT M 70 70.00 4,900.00

77 620913 600 MM ALTERNATIVE PIPE CULVERT M 1,130 468.00 528,840.00

78 620919 750 MM ALTERNATIVE PIPE CULVERT M 88 497.00 43,736.00

79 620924 900 MM ALTERNATIVE PIPE CULVERT M 130 246.00 31,980.00

80 620930 1050 MM ALTERNATIVE PIPE CULVERT M 40 497.00 19,880.00

81 620933 1200 MM ALTERNATIVE PIPE CULVERT M 150 571.00 85,650.00

82 620938 1350 MM ALTERNATIVE PIPE CULVERT M 17 320.00 5,440.00

83 669035 450 MM CORRUGATED STEEL PIPE CONDUIT M 38 324.00 12,312.00
(2.77 MM THICK)

84 020501 200 MM PERFORATED PLASTIC PIPE M 10 41.50 415_00

85 681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 6,410 22.00 141,020.00

86 681137 80 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 850 46.50 39,525.00

87 681501 FURNISH AND INSTALL DRAIN PIPE M 820 3.20 2,624.00
(HORIZONTAL DRAIN)

88 681502 DRILL HOLE (HORIZONTAL DRAIN) M 720 55.00 39,600.00

89 681592 200 MM COLLECTOR SYSTEM M 290 58.00 16,820.00
(HORIZONTAL DRAIN)

90 681990 FILTER FABRIC M2 200 3.00 600.00

91 682020 CLASS 1 PERMEABLE MATERIAL M3 47 60.00 2,820.00

92 685067 200 MM ALTERNATIVE PIPE UNDERDRAIN M 2,670 109.00 291,030.00

93 690171 600 MM CORRUGATED STEEL PIPE DOWNDRAIN M 210 474 .00 99,540.00
(2.77 MM THICK)

94 690182 1050 MM CORRUGATED STEEL PIPE DOWNDRAIN M 8 250.00 2,000.00
(2.77 MM THICK)

95 690185 1200 MM CORRUGATED STEEL PIPE DOWNDRAIN M 22 337.00 7,414.00
(2.77 MM THICK)

96 690273 300 MM BITUMINOUS COATED CORRUGATED M 150 216.00 32,400.00
STEEL PIPE DOWNDRAIN

97 692094 300 MM BITUMINOUS COATED ENTRANCE TAPER EA 31 312.00 9,672.00

98 020502 1050 MM CSP DOWNDRAIN SLIP JOINT EA 1 600.00 600.00

99 020503 1200 MM CSP DOWNDRAIN SLIP JOINT EA 1 720.00 720.00

100 692383 300 MM ANCHOR ASSEMBLY EA 42 235.00 9,870.00

101 692409 CABLE ANCHORAGE SYSTEM M 260 59.00 15,340.00

102 703593 750 MM WELDED STEEL PIPE (6.35 MM THICK) M 36 356.00 12,816.00



01-301704 B1D245

01-MEN-101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/22/01 05/24/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
103 703661 1050 MM WELDED STEEL PIPE M a1 941.00 38,581.00
(6.35 MM THICK)
104 703698 1200 MM WELDED STEEL PIPE M 39 1,230.00 47,970.00
(9.53 MM THICK)
105 705045 600 MM STEEL FLARED END SECTION EA 12 230.00 2,760.00
106 721009 ROCK SLOPE PROTECTION M3 20 880.00 17,600.00
(FACING, METHOD B)
107 721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 2,970 80.00 237,600.00
108 729010 ROCK SLOPE PROTECTION FABRIC M2 6,320 4.10 25,912.00
109 (SF)750001 MISCELLANEOUS IRON AND STEEL KG 1,944 3.00 5,832.00
110 (S) 800051 FENCE (TYPE WM, METAL POST) M 1,870 24.50 45,815.00
111 (S) 800053 FENCE (TYPE WM, SPECIAL) M 3,560 51.50 183,340.00
112 (S) 801340 METAL GATE EA 2 1,000.00 2,000.00
113 820107 DELINEATOR (CLASS 1) EA % 50.00 4,800.00
114 820110 MILEPOST MARKER EA 14 40.00 560.00
115 820112 MARKER (CULVERT) EA 82 40.00 3,280.00
116 820118 GUARD RAILING DELINEATOR EA 22 12.00 264.00
117 (S) 832001 METAL BEAM GUARD RAILING M 640 49.00 31,360.00
118 (F) 833125 CONCRETE BARRIER (TYPE 25) M 107 155.00 16,585.00
119 (S) 839551 TERMINAL SECTION (TYPE B) EA 2 150.00 300.00
120 (S) 839552 TERMINAL SECTION (TYPE C) EA 2 200.00 400.00
121 (S) 839565 TERMINAL SYSTEM (TYPE SRT) EA 5 1,900.00 9,500.00
122 (S) 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 500.00 500.00
123 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 120 63.00 7,560.00
124 (S) 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 34,300 .95 32,585.00
125 (S) 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 350 8.00 2,800.00
126 (S) 840655 PAINT TRAFFIC STRIPE (1-COAT) M 11,200 .26 2,912.00
127 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 3,050 2.40 7,320.00
128 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,430 4.10 9,963.00
129 (S) 860925 TRAFFIC MONITORING STATION (COUNT) LS LUMP SUM 65,600.00%* 65,600.00
130 (S) 020504 REMOVE EXISTING TRAFFIC MONITORING LS LUMP SUM 2,300.00* 2,300.00
STATION (COUNT)
131 999990 MOBIL1ZATION LS LUMP SUM 1,453,000.00* 1,453,000.00

TOTAL 15,886,475.00
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100.00 200.00
125.00 250.00
2,200.00 11000.00
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8.00 2800.00
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